
1.

Quantity Rate/m2

1.1 35.00 R 581.00

1.2 35.00 R 3 300.00

1.3 35.00 R 521.86

1.4 Add: Preliminaries 0.09

1.5 0.10

1.5.1 Feasibility 0.04

1.5.2 Construction 0.05

1.5.3 Closeout 0.01

1.6 1.00

1.7 Add: Tenant Administration 1.00

1.8 0.14

R 6 038.17

2.

Quantity Rate/m2

2.1 35.00 R 1 870.00

2.2 35.00 R 3 300.00

2.3 35.00 R 521.86

2.4 Add: Preliminaries 0.09

2.5 0.10

2.5.1 Feasibility 0.04

2.5.2 Construction 0.05

2.5.3 Closeout 0.01

2.6 1.00

2.7 Add: Tenant Administration 1.00

2.8 0.14

R 7 800.05Total Construction cost Including Vat 273 001.86R                    

No 300.00R                            

Subtotal 239 475.31R                      

Add: VAT % 33 526.54R                        

Add: Professional Fees % -R                                 

Add: Social Facilitation No 316.41R                            

%

%

%

8 685.78R                         

10 857.22R                        

2 171.44R                         

Subtotal 199 215.10R                      

% 17 929.36R                        

Subtotal 217 144.46R                      

Top Structure m2 115 500.00R                      

Electrical Installation m2 18 265.10R                        

Total Construction cost Including Vat 211 335.97R                    

35m2 CRU TYPOLOGY - TYPE 2

Unit Amount

Foundations (Piling) m2 65 450.00R                        

No 300.00R                            

Subtotal 185 382.43R                      

Add: VAT % 25 953.54R                        

Subtotal 167 969.11R                      

Add: Professional Fees % -R                                 

Add: Social Facilitation No 316.41R                            

Electrical Installation m2 18 265.10R                        

Subtotal 154 100.10R                      

% 13 869.01R                        

%

%

%

6 718.76R                         

8 398.46R                         

1 679.69R                         

Unit Amount

Foundations (Strip Footings) m2 20 335.00R                        

Top Structure m2 115 500.00R                      
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3.

Quantity Rate/m2

3.1 45.00 R 581.00

3.2 45.00 R 3 300.00

3.3 45.00 R 488.53

3.4 Add: Preliminaries 0.09

3.5 0.10

3.5.1 Feasibility 0.04

3.5.2 Construction 0.05

3.5.3 Closeout 0.01

3.6 1.00

3.7 Add: Tenant Administration 1.00

3.8 0.14

R 5 988.15

4.

Quantity Rate/m2

4.1 45.00 R 1 870.00

4.2 45.00 R 3 300.00

4.3 45.00 R 488.53

4.4 Add: Preliminaries 0.09

4.5 0.10

4.5.1 Feasibility 0.04

4.5.2 Construction 0.05

4.5.3 Closeout 0.01

4.6 1.00

4.7 Add: Tenant Administration 1.00

4.8 0.14

R 7 750.03

5.

Quantity Rate/m2

5.1 9.00 R 1 571.00

5.2 9.00 R 3 688.00

5.3 9.00 R 670.00

5.4 Add: Preliminaries 0.09

5.5 0.10

5.5.1 Feasibility 0.04

5.5.2 Construction 0.05

5.5.3 Closeout 0.01

5.6 0.14

R 8 104.11Total Construction cost Including Vat 72 937.02R                      

Add: Professional Fees % -R                                 

Subtotal 63 979.84R                        

Add: VAT % 8 957.18R                         

Subtotal 53 361.00R                        

% 4 802.49R                         

Subtotal 58 163.49R                        

%

%

%

2 326.54R                         

2 908.17R                         

581.63R                            

Top Structure m2 33 192.00R                        

Electrical Installation m2 6 030.00R                         

Total Construction cost Including Vat 348 751.53R                    

9m2 GUARD HOUSE

Unit Amount

Foundations (Strip Footings) m2 14 139.00R                        

No 300.00R                            

Subtotal 305 922.40R                      

Add: VAT % 42 829.14R                        

Add: Professional Fees % -R                                 

Add: Social Facilitation No 316.41R                            

%

%

%

11 102.04R                        

13 877.54R                        

2 775.51R                         

Subtotal 254 633.85R                      

% 22 917.05R                        

Subtotal 277 550.90R                      

Top Structure m2 148 500.00R                      

Electrical Installation m2 21 983.85R                        

Total Construction cost Including Vat 269 466.82R                    

45m2 CRU TYPOLOGY - TYPE 2

Unit Amount

Foundations (Piling) m2 84 150.00R                        

No 300.00R                            

Subtotal 236 374.40R                      

Add: VAT % 33 092.42R                        

Add: Professional Fees % -R                                 

Add: Social Facilitation No 316.41R                            

Subtotal 196 628.85R                      

% 17 696.60R                        

Subtotal 214 325.45R                      

%

%

%

8 573.02R                         

10 716.27R                        

2 143.25R                         

Top Structure m2 148 500.00R                      

Electrical Installation m2 21 983.85R                        

45m2 CRU TYPOLOGY - TYPE 1

Unit Amount

Foundations (Strip Footings) m2 26 145.00R                        
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6.

Quantity Rate/m2

6.1 9.00 R 4 844.00

6.2 9.00 R 3 688.00

6.3 9.00 R 670.00

6.4 Add: Preliminaries 0.09

6.5 0.10

6.5.1 Feasibility 0.04

6.5.2 Construction 0.05

6.5.3 Closeout 0.01

6.6 0.14

R 12 577.85

7

Quantity Rate/m2

7.1 19.00 R 2 061.00

7.2 19.00 R 4 057.00

7.3 19.00 R 700.35

7.4 Add: Preliminaries 0.09

7.5 0.10

7.5.1 Feasibility 0.04

7.5.2 Construction 0.05

7.5.3 Closeout 0.01

7.6 0.14

R 9 319.73

8.

Quantity Rate/m2

8.1 19.00 R 4 355.00

8.2 19.00 R 4 057.00

8.3 19.00 R 700.35

8.4 Add: Preliminaries 0.09

8.5 0.10

8.5.1 Feasibility 0.04

8.5.2 Construction 0.05

8.5.3 Closeout 0.01

8.6 0.14

R 12 455.31

Add: Professional Fees % -R                                 

Subtotal 207 588.45R                      

Add: VAT % 29 062.38R                        

Total Construction cost Including Vat 236 650.83R                    

%

%

%

7 548.67R                         

9 435.84R                         

1 887.17R                         

77 083.00R                        

Electrical Installation m2 13 306.65R                        

Subtotal 173 134.65R                      

% 15 582.12R                        

Subtotal 188 716.77R                      

19m2 OFFICE UNIT

Unit Amount

Foundations (Strip Footings) m2 39 159.00R                        

Top Structure m2 77 083.00R                        

19m2 OFFICE UNIT

Unit Amount

Foundations (Piling) m2 82 745.00R                        

Top Structure m2

9m2 GUARD HOUSE

Unit Amount

Foundations (Piling) m2 43 596.00R                        

Top Structure m2 33 192.00R                        

Electrical Installation m2 6 030.00R                         

Subtotal 82 818.00R                        

% 7 453.62R                         

Subtotal 90 271.62R                        

Add: Professional Fees % -R                                 

Subtotal 99 298.78R                        

Add: VAT % 13 901.83R                        

%

%

%

3 610.86R                         

4 513.58R                         

902.72R                            

Total Construction cost Including Vat 113 200.61R                    

Electrical Installation m2 13 306.65R                        

Subtotal 129 548.65R                      

% 11 659.38R                        

Total Construction cost Including Vat 177 074.87R                    

Subtotal 141 208.03R                      

Add: Professional Fees % -R                                 

Subtotal 155 328.83R                      

Add: VAT % 21 746.04R                        

%

%

%

5 648.32R                         

7 060.40R                         

1 412.08R                         
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9.

Quantity Element Rate

9.1 1.00 R 285.29

9.2 1.00 R 752.40

9.3 Galvanised diamond mesh security fencing 1.00 R 480.00

9.4 1.00 R 715.55

9.5 1.00 R 1 029.76

9.6 1.00 R 992.83

9.7 1.00 R 513.00

9.8 1.00 R 6 872.00

10.

Quantity Rate/m2

10.1

10.2 1.00 R 600.00

11.

Quantity 

11.1
0.01

Main Power Infrastructure m2 R 684.00

Play Area Equipment Unit No

Soil drainage

R 1 131.82

R 7 834.08

ELECTRICAL INSTALLATION

Unit Rate Incl. VAT

PLANNING PROFESSIONAL FEES

Unit

Specialist consultants(Town planner, Land 

Surveyor, EIA Consultant) %

External Works (Bulk Supply per unit)

EXTERNAL WORKS

Unit Rate Incl. VAT

Site clearance, Bulk Earthworks etc m2 R 325.22

Palisade security fencing m R 857.74

m R 547.20

Roads, parking and walkways m2 R 815.73

m R 584.82

Stormwater drainage m R 1 173.93

Water supply m

Preliminary Cost Estimate 
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1. Purpose of the Cost Plan

The purpose of this Cost Plan is to provide a Rate/m2 Estimate of the construction works

2. Methodology in Compiling the Preliminary Cost Estimate

This preliminary cost estimate is based upon the following information:-

- Architectural drawings  & Specification by Osmond Lange : Drawing No. D340_A_100 Revision C & Master Specification Revision D

- Information from the Electrical Engineers - IBUYA Consulting Engineers

 - The building areas as provided and detailed in Drawing No. D340_A_100 Revision C by Osmond Lange

- Current market related rates as at May 2014

- Social Facilitation & Tenant administration based on historical costs as provided by department of Human Settlement

- Professional Fees at 10% of construction cost excluding VAT

- Specialist Consultant Fees (Town Planner, EIA consultant, Land Surveyor) at 1% of construction cost excluding VAT

- Disbursements are excluded

3. Scope of Work

4. Schedule of Allowances

Foundations : Based on two typologies

Reinforced concrete strip foundations to engineer's details

Reinforced concrete piles to engineer's details

Ground Floor Construction

100mm Reinforced concrete surface bed including mesh, dpm etc

Construction / isolation joints & pointing

Saw cut joints & pointing

Concrete Structural Frame

250mm Thick reinforced concrete slabs

Reinforced concrete double flight staircase

External Envelope

230mm NFP clay bricks to all external walls (35 & 45m2 Units)

140mm Cement block to all external walls (Guard house)

Plaster and Paint Finish

Standard colour anodised aluminium windows

19m2 Office Unit including a kitchenette and a toilet

DEPARTMENT OF HUMAN SETTLEMENT

CRU TYPOLOGIES 

PRELIMINARY ESTIMATE REVISION NO. 01

35 m2 Units on plan comprising 1 bedroom, bathroom comprising of bath, WC and Wash Hand Basin , open plan living room and kitchen area

45 m2 Unit on plan comprising 2 bedrooms, bathroom comprising of bath, WC and Wash Hand Basin , open plan living room and kitchen area

 - In deriving the cost per unit, a 3 storey block comprising of six units of either 35m2/ 45m2 were measured and costed. 

  - The average cost was then determined which then informed the rate/m2 utilised in this preliminary estimate

   - Engineer's drawings from the Civil & Structural Engineers - Jeffares & Green : Drawing No. 3578/S1 Revision A & 

      Drawing No. 3578/C1 

9m2 Guard House including a toilet

Notes

22 September 2014

Methodology:-

  - Two CRU typologies comprising of either a 35m2/ 45m2 , three storey masonry block comprising of six units including all common   

     areas
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Roofs

Zincalume roof sheeting & accessories 

Timber roof construction including fixing

Rainwater goods

Internal Divisions

110mm  NFP clay brick walls  (35 & 45m2 Units)

230mm NFP clay brick walls  (35 & 45m2 Units)

140mm Cement blocks (Guard house)

Internal doors: bedrooms, bathroom

Floor Finishes

Coloured cement-based self-levelling floor covering to wood floated screeds

Internal Wall Finishes

Plaster & paint to walls throughout

Ceramic wall tiles to splash backs only

Top Structure

Plastered & painted concrete soffits

Fibre cement nailed up ceiling and cornices 

Fittings

No allowance has been made for furniture & fittings

No allowance has been made for joinery fittings such as built- in cupboards, counters, etc

Electrical Installation

As per Electrical Consultants report

Plumbing & Drainage

Sanitary Fittings

Sanitary Plumbing (measured per point)

Cold water supplies (measured per point)

External Civil/Bulk Works

Site clearance, imported bulk earthworks etc

Palisade security fencing

Galvanised diamond mesh security fencing

Roads, parking and walkways

Stormwater drainage 

Water supply

Soil drainage

Play Area Equipment

5. Exclusions

No allowance has been made for the following:-

Damage to and subsequent removal or relocation of underground services

Telecommunication Installation

Furniture & equipment

Joinery Fittings

Fire fighting equipment

Remedial work to existing road
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